
 

 
 

ADDENDUM # 1 
BID # FY 2017-2018-004 A1A BUS SHELTER IMPROVEMENTS 

  

Please ensure you check the City’s website for the latest addendum released for this project. Below find the 
link to the City’s website:  www.cohb.org\solicitations. 
 
Firm must provide this form signed by an authorized officer of your firm to acknowledge receipt of 
ADDENDUM # 1 and provide with your firm’s response.  
 

PLEASE NOTE:   REVISION TO - Exhibit I, Page 17 – Only to Correct the Year.   

 

RESPONSES ARE DUE: JANUARY 9, 2018 BY NO LATER THAN 11:00 A.M.  
 

PLEASE NOTE:   REVISED – Exhibit II, Page 33-34 Construction Contract, Article 2, Contract 
Time, Sections 2.1 and 2.2 as follows:  

 
ARTICLE 2 

 

CONTRACT TIME 
 

2.1 Time is of the essence in this Contract. The work shall be substantial completed within sixty (60) calendar 
days from the Project Initiation Date specified in the Notice to Proceed, and completed and ready for final 
payment in accordance with Article 22 within ninety (90) calendar days from the Project Initiation Date 
specified within the 2nd Notice to Proceed Letter. 
 
2.2 Upon failure of the CONTRACTOR to substantially complete said Contract within the specified period of 
time (plus approved extensions, if any) the CONTRACTOR shall pay to CITY the sum of Seven Hundred and Fifty 
Dollars ($750.00) for each calendar day after the time specified in paragraph 2.1 above (plus any approved 
extensions) for substantial completion. After substantial completion if CONTRACTOR shall neglect, refuse or 
fail to complete the remaining work within the Contract Time or any approved extension thereof, the 
CONTRACTOR shall pay to the CITY the sum of One Thousand Two Hundred and Fifty Dollars ($1,250.00) for 
each calendar day after the time specified in paragraph 2.1 above (plus any approved extensions) for 
completion and readiness for final payment. These amounts are not penalties but liquidated damages to the 
CITY. Liquidated damages are hereby fixed and agreed upon between the parties, recognizing the impossibility 
of precisely ascertaining the amount of damages that will be sustained by the CITY as a consequence of such 
delay, and both parties desiring to obviate any question of dispute concerning the amount of said damages 
and the cost and effect of the failure of the CONTRACTOR to complete the Contract on time. 

http://www.cohb.org/solicitations
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PLEASE NOTE:   

 
Question #1:  
 

We are interested in the above referenced project. Is there an Engineer's Estimate you can provide us? 

 
Answer #1: 
 

The Engineer’s Estimate is $140,122.86 
 
Question #2:  
 
In regards to the above referenced ITB will a Payment & Performance Bond only be required if the contract is 
over $100,000.00 per the Florida Statute?  Please advise. 
 
Answer #2: 
 
See Exhibit I, Page 18 Performance and Labor Materials Payment Bond.  
 
Question #3:  
 

I came across this project through a lead site.  I see plans that are uploaded but do not see any irrigation plans 
or landscape plans.  Are there any available for this project? 
 
Answer #3: 
 
No, there are no landscaping plans available for this project.  See Exhibit A - Technical Specifications and 
General Requirements, Section 6: Bus Shelter Pads. 
  
Question #4:  
 
Does the city have a specific vendor to order the Bus shelters? 
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Answer #4: 
 
Yes. See Exhibit A - Technical Specifications and General Requirements, Section 9: Bus Shelter.  The contact 
information to order the bus shelters is as follows:  
 
Brasco International. 
Tiffany Vanderpuije 
Sales Account Manager 
Brasco International, Inc. 
32400 Industrial Drive | Madison Heights, MI 48071 
Ph: (313) 393-0393 ext. 203 | F:  (313) 393-0499 
tvanderpuije@brasco.com | www.brasco.com 
Question #5:  
 
Does an inspector from Broward County needs to inspect the Bus shelters? 
 
Answer #5: 
 
No.  
 
Question #6:  
 
Does the Contractor needs a FDOT Right of Way permit? 
 
Answer #6: 
 
The construction of the A1A Bus Shelter will take place within the existing easements of 6 ft. x 20 ft. No work 
will be performed in the FDOT (Florida Department of Transportation) right of way. However; it is anticipated 
that the potential lane closure will need an FDOT permit. 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:tvanderpuije@brasco.com
http://www.brasco.com/
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PLEASE NOTE RECEIPT OF ADDENDUM # 1 BY SIGNING BELOW AND INCLUDE WITH YOUR FIRM’S 
SUBMISSION. 
 

I ACKNOWLEDGE RECEIPT OF ADDENDUM # 1: 
 

Company   
 
 

Name  

Title  
 

Signature  
 
 

Date  

 

 
Sincerely, 

 
Andrea Lues, Director, Procurement Department 


